STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 25/ 00 I'N MONO COUNTY NEAR BRI DGEPCRT FROM 01/ 26/ 00
CONTRACT NUMBER 09- 284504 2.7 KM NORTH OF VIRG NI A LAKES TO CONTRACT CCDE 'C
LOCATI ON 09- MNO- 395-65. 2/ 69. 9 ROUTE 270 26 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACNH P395-(181)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 7 FUND TOTAL HA22 2,254, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 4 ENG NEERS EST 1,978, 420. 00 AMOUNT UNDER 609, 489. 00 PERCENT UNDER EST 30. 81
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 1, 368, 931. 00 3 B E C CONSTRUCTI ON CO 775 265-4468
00684075
P O BOX 685 FAX 775 265-7692
GARDNERVI LLE NV 89410
2 1, 457, 898. 60 2 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099-4248
3 1,478, 439. 00 4 DONALD P GARCI A EXCAVATI NG 530 577-0558
AND PAVI NG 00305618
P O BOX 7176 FAX 530 577-0221
SOQUTH LAKE TAHOE CA 96158
4 1,779,779.00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 728-1701

WATSONVI LLE CA  95077-5085



09- 284504

09- MNO- 395 SUMMARY

01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PACE 2

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCORATI ON
SACRAMENTO CA

APCO
GOSHEN CA

K R C SAFETY COVPANY
VI SALI A CA

RCSI
SANTA ANA CA

VALLEY FENCE
RI DGECREST CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

COLD PLANI NG ( PORTI ON)

ASPHALT CONCRETE DI KE

SI GNS AND TRAFFI C CONTROL ( PORTI ON)

CRACK SEALI NG

GUARD RAI LI NG, DELI NEATORS AND SNOW POLES

STRI PI NG AND PAVEMENT MARKI NG



09- 284504 Bl D245
09- MNO- 395 SUMMARY OF REMAI NI NG BI DDERS PACE 3
01/ 25/ 00 01/ 26/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO | TEMS 16 AND 17 ( PORTI ON)
GOSHEN CA
APEX FENCE COVPANY I TEMS 7 THRU 9 AND 22 THRU 24
ANDERSON CA
CENTRAL STRI PI NG SERVI CE | NC | TEM5S 25 AND 26
RANCHO CORDOVA CA
K R C SAFETY COVPANY ITEM5S 1, 4, 6 AND 18 THRU 21
VI SALI A CA
WEST COAST M LLI NG I NC | TEM 12 ( PORTI ON)
LANCASTER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEMS 13, 16 AND 17 ( PARTI AL)

CONTI NUED

2788 VENTURE DR
LI NCOLN CA 95648

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

BOBBI E MACK GRI NDI NG CO I NC
139 N CAIN ST
VI SALI A CA 93292

CENTRAL STRI PI NG

3489 LUYUNG DR

RANCHO CORDOVA CA 95742
ON NEXT PACE

I TEMS 7 THRU 9 AND 22 THRU 24

| TEM 12 ( PARTI AL)

| TEMS 25 AND 26



09- 284504 Bl D245

09- MNO- 395 SUMMARY OF REMAI NI NG BI DDERS PACE 4

01/ 25/ 00 01/ 26/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CONSTRUCTI ON SPECI ALTY | TEMS 12, 13 AND 15 ( PARTI AL)
P O BOX 181
LEE VINING CA 93541
ESEANDLLC | TEM 15 ( PARTI AL)
P O BOX 3207

MAMMOTH LAKES CA 93546

K R C SAFETY COVPANY ITEMS 1 THRU 4, 6 AND 18 THRU 21
6084 W HURLEY AVE
VI SALI A CA 93291

RUBBERI ZED CRACK FI LLER SEALANT | NC | TEM 14

800 E WALNUT AVE
FULLERTON CA 92831

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE TYPES A AND F ( PARTI AL)
2788 VENTURE DR
LI NCOLN CA 95648

APEX FENCE COVPANY CABLE ANCHORS, TERM NAL SYSTEM TRAFFI C CONTROL ( PARTI AL)
P O BOX 545

ANDERSON CA 96007

APEX FENCE COVPANY ROADSI DE SI GNS, SNOW POLE MARKERS, GUARD RAI L, DELI NEATORS
P O BOX 545

ANDERSON CA 96007

CENTRAL STRI PI NG SERVI CE TRAFFI C CONTROL, STRI PI NG AND PAVEMENT MARKI NGS ( PARTI AL)
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE



09- 284504
09- MNO- 395 SUMMARY OF
01/ 25/ 00

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 5
01/ 26/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K R C SAFETY
6084 W HURLEY AVENUE
VI SALI A CA 93291

CONSTRUCTI ON AREA SI GNS AND PORTABLE MESSAGE Sl GNS



09- 284504 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 83, 000. 00* 83, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00
4 150742 REMOVE ROADSI DE SI GN EA 6 120. 00 720. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 89 25. 00 2,225.00
6 017120 SALVAGE SNOW POLE MARKERS EA 310 10. 00 3, 100. 00
7 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 23 55. 00 1, 265. 00
8 (S) 017121 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 870 40. 00 34, 800. 00
(2.4 M WOOD POST)
9 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2, 300 34.00 78, 200. 00
(WOOD POST)
10 152439 ADJUST FRAME AND GRATE TO GRADE EA 6 1, 200. 00 7,200. 00
11 152555 ADJUST SLOTTED DRAI N TO GRADE M 61 105. 00 6, 405. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMVENT Vi 110, 000 .90 99, 000. 00
13 190185 SHOULDER BACKI NG STA 160 100. 00 16, 000. 00
14 (S) 374206 SEAL RANDOM CRACKS TONN 28 1. 00 28. 00
15 390152 ASPHALT CONCRETE TONN 16, 100 60. 00 966, 000. 00
16 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 65 38. 00 2, 470. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 25 38. 00 950. 00
18 566011 ROADSI DE SI GN - ONE POST EA 4 200. 00 800. 00
19 566012 ROADSI DE SI GN - TWO POST EA 2 350. 00 700. 00
20 820105 DELI NEATOR ( SPECI AL) EA 160 45. 00 7, 200. 00
21 820115 SNOW POLE MARKER EA 160 45. 00 7,200. 00
22 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 27 110. 00 2,970. 00
23 (S) 839532 CABLE ANCHOR ASSEMBLY EA 3 550. 00 1, 650. 00
( BREAKAWAY, TYPE B)
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 100. 00 4,200. 00
25 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 32, 400 .42 13, 608. 00
26 (S) 840772 PAVEMENT MARKI NGS ( TAPE) Vi 52 120. 00 6, 240. 00

TOTAL 1,368, 931. 00



[ TEMl

CoOoO~NOUWNE

09- 284504

N G

Bl DDERS
FOURTH
Bl D AMOUNT

2, 100. 00* 2100
77, 447.50* 77447
8, 400. 00~ 8400
75. 00 450
45. 00 4005
5.25 1627
21.00 483
36. 00 31320
31. 00 71300
1, 000. 00 6000
55. 00 3355
1.00 110000
100. 00 16000
1, 000. 00 28000
85. 00 1368500
45. 00 2925
45. 00 1125
310. 00 1240
460. 00 920
67.00 10720
67.00 10720
46. 00 1242
925. 00 2775
2,150. 00 4300
35 11340
67.00 3484
1,779,779.00

09- MNO- 395 SUMMARY OF REMAI NI
01/ 25/ 00

_______________________________ |_______________________________|_______________________________

SECOND | THI RD |

BI D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________

2, 000. 00* 2000. 00| 16, 000. 00* 16000. 00|

142, 800. 00* 142800. 00| 65, 000. 00* 65000. 00|

9, 400. 00* 9400. 00| 15, 000. 00* 15000. 00|

100. 00 600. 00| 110. 00 660. 00|

16. 40 1459. 60| 10. 00 890. 00|

10. 00 3100. 00| 11. 00 3410. 00|

20. 00 460. 00| 22.00 506. 00|

37.00 32190. 00 38.00 33060. 00|

32.00 73600. 00| 32.00 73600. 00|

1, 500. 00 9000. 00| 500. 00 3000. 00|

230. 00 14030. 00| 47.00 2867. 00

1.05 115500. 00| 1.25 137500. 00|

700. 00 112000. 00| 500. 00 80000. 00|

1.00 28. 00| 1, 090. 00 30520. 00|

55. 80 898380. 00| 60. 00 966000. 00|

36. 00 2340. 00 34.00 2210. 00

40. 00 1000. 00| 34.00 850. 00|

175. 00 700. 00| 200. 00 800. 00|

300. 00 600. 00| 350. 00 700. 00|

50. 00 8000. 00| 60. 00 9600. 00|

50. 00 8000. 00| 60. 00 9600. 00|

45. 00 1215. 00| 50. 00 1350. 00|

900. 00 2700. 00| 1, 000. 00 3000. 00|

2,100. 00 4200. 00| 2, 500. 00 5000. 00|

.29 9396. 00| .39 12636. 00|

100. 00 5200. 00| 90. 00 4680. 00|

1, 457, 898. 60 1, 478, 439. 00

Bl D245
PACE 7
01/ 26/ 00



